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52.203-7 -- Anti-Kickback 

Procedures. 
Contractor shall promptly report in writing the possible violation. 
------------ 
(2) When the Contractor has reasonable grounds to believe that a 
violation described in paragraph (b) of this clause may have 
occurred, the Contractor shall promptly report in writing the 
possible violation. Such reports shall be made to the inspector 
general of the contracting agency 

52.207-3 -- Right of First 
Refusal of Employment 

The Contractor shall report to the Contracting Officer the names 
of individuals identified on the list who are hired within 90 days 
after contract performance begins. This report shall be forwarded 
within 120 days after contract performance begins. 

52.215-2 -- Audit and 
Records – Negotiation 

(e) Reports. If the Contractor is required to furnish cost, funding, 
or performance reports, the Contracting Officer or an authorized 
representative of the Contracting Officer shall have the right to 
examine and audit the supporting records and materials, for the 
purpose of evaluating -- 

(1) The effectiveness of the Contractor’s policies and procedures 
to produce data compatible with the objectives of these reports; 
and 

(2) The data reported. 
---------- 
(3) That requires the subcontractor to furnish reports as discussed 



in paragraph (e) of this clause. 
52.222-6 -- Davis-Bacon 

Act. 
(2) If the Contractor and the laborers and mechanics to be 
employed in the classification (if known), or their representatives, 
and the Contracting Officer agree on the classification and wage 
rate (including the amount designated for fringe benefits, where 
appropriate), a report of the action taken shall be sent by the 
Contracting Officer 

52.222-22 -- Previous 
Contracts and Compliance 

Reports 

The offeror represents that— (a) It __has, __ has not participated 
in a previous contract or subcontract subject to the Equal 
Opportunity clause of this solicitation;(b) It __ has, __  has not 
filed all required compliance reports; and (c) Representations 
indicating submission of required compliance reports, signed by 
proposed subcontractors, will be obtained before subcontract 
awards. 

52.222-37 -- Employment 
Reports on Special Disabled 

Veterans, Veterans of the 
Vietnam Era, and Other 

Eligible Veterans. 

(b) The Contractor shall report the above items by completing the 
Form VETS-100, entitled “Federal Contractor Veterans’ 
Employment Report (VETS-100 Report).” 

52.227-2 -- Notice and 
Assistance Regarding Patent 
and Copyright Infringement. 

The Contractor shall report to the Contracting Officer, promptly 
and in reasonable written detail, each notice or claim of patent or 
copyright infringement based on the performance of this contract 
of which the Contractor has knowledge. 

52.227-11 -- Patent Rights -- 
Retention by the Contractor 

(Short Form). 

The disclosure to the agency shall be in the form of a written 
report and shall identify the contract under which the invention 
was made and the inventor(s). 
---- ----- 
(h) Reporting on utilization of subject inventions. The Contractor 
agrees to submit, on request, periodic reports no more frequently 
than annually on the utilization of a subject invention or on efforts 
at obtaining such utilization that are being made by the Contractor 
or its licensees or assignees. Such reports shall include 
information regarding the status of development, date of first 
commercial sale or use, gross royalties received by the 
Contractor, and such other data and information as the agency 
may reasonably specify. The Contractor also agrees to provide 
additional reports as may be requested by the agency 

52.227-12 -- Patent Rights -- 
Retention by the Contractor 

(Long Form) 

(1) The Contractor shall disclose each subject invention to the 
Contracting Officer within 2 months after the inventor discloses it 
in writing to Contractor personnel responsible for patent matters 
or within 6 months after the Contractor becomes aware that a 
subject invention has been made, whichever is earlier. The 
disclosure to the Contracting Officer shall be in the form of a 
written report and shall identify the contract under which the 
invention was made and the inventor(s) 



 
52.232-12 -- Advance 

Payments 
If a letter of credit is used, the Contractor shall withdraw cash 
only when needed for disbursements acceptable under this 
contract and report cash disbursements and balances as required 
by the administering office. 

52.237-10 -- Identification 
of Uncompensated 

Overtime 

(c) The offeror’s accounting practices used to estimate 
uncompensated overtime must be consistent with its cost 
accounting practices used to accumulate and report 
uncompensated overtime hours. 

52.242-2 -- Production 
Progress Reports 

(a) The Contractor shall prepare and submit to the Contracting 
Officer the production progress reports specified in the contract 
Schedule. 

1352.216-78 Task Orders 
(March 2000) 

a. Progress Reports 
The Contractor shall submit, to the Government, a progress report 
every ______ [insert time period] month(s) after the effective date 
of the contract, and every _________ [insert time period]  
thereafter during the period of performance. The Contractor shall 
prepare a progress report advising of the work completed during 
the performance period, the work forecast for the following 
period, and the names, titles and number of hours expended for 
each of the Contractor’s professional personnel assigned to the 
contract, including officials of the Contractor. The report shall 
also include any additional information--including findings and 
recommendations --that may assist the Government in evaluating 
progress under this contract. The first report shall include a 
detailed work outline of the project 
and the Contractor’s planned phasing of work by reporting period.
b. Final Report 
Within ____[insert number of days] days of completion of the 
performance period, the Contractor shall submit, to the 
Government, a comprehensive draft  
report containing the Contractor’s findings and recommendations. 
The report shall conform to the requirements of the contract, and 
include all necessary data, maps and exhibits to support findings 
and recommendations. It shall include a recapitulation of the 
amount of hours expended by each of the Contractor’s employees, 
including officials of the Contractor. The report shall also include 
a brief summary, including short statements on the project’s 
objectives, scope, methodology, information obtained, and 
conclusions. The Government will review the draft and return it 
to the Contractor within thirty (30) days after receipt with 
comments and instructions for a format to be used in the   
preparation of the final report. The Contractor shall incorporate 
the comments into a final report and furnish the Government with 
___ copies upon contract completion. 



c. In the event the Government does not return the draft copy of 
the report to the Contractor within the prescribed period, the 
Contractor shall be permitted an extra day for each day of delay 
caused by the Government. The Government shall not be liable 
for increased costs by reason of any such delay. 

1352.217-102         
Government Review, 
Comment, Acceptance, and 
Approval. (Jan 1987) 

a. In task order contracts all work shall be initiated only by 
issuance of a fully executed task order issued by the Contracting 
Officer. The work to be performed under these task orders must 
be within the scope of the contract. The Government is only liable 
for labor hours expended under the terms and conditions of this 
contract to the extent that a fully executed task order has been 
issued and covers the required work. Charges for any work not 
authorized shall be disallowed. 
b. The COTR shall initiate the task order implementation process 
by preparing a statement of requirements or objectives to be 
achieved by completion of the task order in the form of a Task 
Objective Statement (TOS). The TOS will contain a detailed 
description of the functional or other objectives to be achieved, a 
schedule for completion of the task order, and deliverables to be 
provided by the task order. 
c. The Contractor shall acknowledge receipt of each TOS and 
shall develop and forward to the COTR within ten (10) 
calendar days a proposed Task Management Plan (TMP) for 
accomplishing the assigned task within the period specified. 
The TMP shall define the scope, specific tasks and actions which 
are proposed to be taken by the Contractor to complete the task 
order, and cost estimate/proposed price. The TMP shall provide 
the Contractor's interpretation of the scope of work, a description 
of the technical approach, and a work schedule.  
d. Based upon the contents of the TMP, the Contractor and the 
Government shall negotiate the number of hours and labor mix 
required to complete the task order, any changes in the scope of 
the work to be performed, the schedule or the deliverables to be 
provided in the task order. 
e. Within five (5) working days following the conclusion of the 
final negotiations related to the TMP, the Contractor shall 
submit a revised TMP which reflects the negotiated 
agreement. 
f. Task orders will be considered fully executed upon signature of 
the Contracting Officer. The Contractor shall begin work on the 
task order in accordance with the effective date indicated on the 
task order. 
g. Following execution of the task order, technical clarifications 
may be issued in writing at any time by the COTR to amplify, or 
provide additional guidance to the Contractor regarding 



performance of the task order. The Contractor shall notify the 
Contracting Officer of any instructions or guidance the Contractor 
considers to be a change to the task order which will impact the 
cost, schedule or deliverables content of the baseline work plan. 
In cases where technical instructions or other events may dictate a 
change from the baseline, task orders may be formally modified 
in writing by the Contracting Officer to reflect modifications to 
tasking. The Contractor is responsible for revising the work plan 
to reflect task order modifications within five (5) working days 
following negotiation or issuance of a modification of the task 
order. 
h. Task orders may be placed during the period of performance of 
the contract, as identified in Section F. Labor rates applicable to 
hours expended in performance of an order will be the contract 
rates that are in effect at the time the task order is executed. Any 
order issued during the period of performance of this contract and 
not completed within that time shall be governed by the contract 
terms to the same extent as if the order were completed during the 
contract's period of performance, including the contract and 
individual order ceiling prices. Work performed on such orders 
after the end of the contract's period of performance will continue 
to be charged at the last effective rates. 

1352.237-70 Reports 
(March 2000) 

a. Progress Reports 
The Contractor shall submit, to the Government, a progress report 
every ______ [insert time period] month(s) after the effective date 
of the contract, and every _________ [insert time period]  
thereafter during the period of performance. The Contractor shall 
prepare a progress report advising of the work completed during 
the performance period, the work forecast for the following 
period, and the names, titles and number of hours expended for 
each of the Contractor’s professional personnel assigned to the 
contract, including officials of the Contractor. The report shall 
also include any additional information--including findings and 
recommendations --that may assist the Government in evaluating 
progress under this contract. The first report shall include a 
detailed work outline of the project 
and the Contractor’s planned phasing of work by reporting period.
b. Final Report 
Within ____[insert number of days] days of completion of the 
performance period, the Contractor shall submit, to the 
Government, a comprehensive draft  
report containing the Contractor’s findings and recommendations. 
The report shall conform to the requirements of the contract, and 
include all necessary data, maps and exhibits to support findings 
and recommendations. It shall include a recapitulation of the 



amount of hours expended by each of the Contractor’s employees, 
including officials of the Contractor. The report shall also include 
a brief summary, including short statements on the project’s 
objectives, scope, methodology, information obtained, and 
conclusions. The Government will review the draft and return it 
to the Contractor within thirty (30) days after receipt with 
comments and instructions for a format to be used in the   
preparation of the final report. The Contractor shall incorporate 
the comments into a final report and furnish the Government with 
___ copies upon contract completion. 
c. In the event the Government does not return the draft copy of 
the report to the Contractor within the prescribed period, the 
Contractor shall be permitted an extra day for each day of delay 
caused by the Government. The Government shall not be liable 
for increased costs by reason of any such delay. 
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